STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMM ISSIONER

March 22, 2004

Subject: Lisbon and Topsham
Project No. BH-1018(800)X
PIN 10188.00

Bid Amendment No. 2

Dear Sr/Ms:
Please make the following changes to your bid package:

Delete “ Specia Provision Section 107 Prosecution of Work and Supplemental Liquidated
Damages’ dated January 6, 2004, one page, and replace with the attached “ Specia
Provision Section 107 Prosecution of Work and Supplemental Liquidated Damages’
dated March 22, 2004, one page.

In “Specia Provision Section 652 Maintenance of Traffic (Traffic Control)” under
652.3.6 Traffic Control, delete the first paragraph in its entirety and replace with the
following:

The contractor shall maintain two lanes of traffic unless otherwise approved by the
Resident. Lane closures are not permitted Monday through Friday from 6:00AM to
8:00AM and 3:00PM to 5:00PM. Permanent lane closures are permitted on three
weekends and traffic shall be maintained as shown on the Construction Staging

Plans. A Traffic Control Plan shall be submitted to the Resident and Division

Traffic Engineer in Dixfield for approval. Reductions of traffic to one lane shall be
coordinated with the Town according to Section 104 of the Standard Specifications as
to not interfere with local activities.

Make this change in pen and ink.
Please make the following changes to the plan sheets:

On plan sheet No. 2 of 27 entitled “Estimated Quantities” under the General
Construction Notes, add the Following:

24. When removing the existing superstructure, debris or other items shall not fall
on the concrete boxes.
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On plan sheet No. 11 of 27 entitled “Abutment No. 1”” under the Abutement
Notes, add the following;

16. Vertical Construction joints shall be placed in the new concrete to match the
Joints of the existing abutment. Reinforcing steel shall be adjusted accordingly.

On plan sheet No. 18 of 27 entitled “Superstructure” under the Precast Concrete
Superstructure Notes, add the following:

7. The Contractor may opt to use mechanical couplers to connect the legs
extending above the box beams. The modified reinforcement scheme shall equal
to or greater than the reinforcement shown on the plans. Payment for materials
and labor of the modified reinforcement scheme shall be considered incidental to
Item 535.62 Prestressed Structural Concrete Box Beams.

Make these changes in pen and ink.

Consider this information and changes prior to submitting your bid on March 24, 2004.

Sincerely, -

e

Scott Bickford
Contracts & Specifications Engineer



Lisbon
BH-1018(800)X
March 22, 2004
SPECIAL PROVISION
SECTION 107
PROSECUTION OF WORK
and
SUPPLEMENTAL LIQUIDATED DAMAGES

Once the Contractor commences work on this project the work shall be continuous
through compl etion.

The Contractor shall conduct his operation in such a manner that the bridges will be
Complete and open to traffic on or before November 15, 2004. If time does not allow,
surface pavement may be placed in the spring. However, al other work shall be
complete and the entire bridge shall be open to traffic by November 15, 2004 with a
minimum of base pavement.

Supplemental liquidated damages will be assessed to the Contractor at the rate of one
thousand dollars ($1000.00) per day for each day the bridge remains closed beyond the
above mentioned time.

The Contractor shall plan and conduct his operations such that two lanes of traffic are
maintained unless approved by the resident in accordance with the traffic control plan.
Traffic may be reduced to one lane from 6:00 PM Friday to 6:00 AM Monday in order to
remove the existing structure, shift traffic, and place box beams. There shall be a
maximum of three weekends with complete lane closures as described above. The
reduction of traffic shall be coordinated with the Town at least one week in advance as to
not interfere withlocal activities. Minimum traffic lane widths shall be 4200 mm.

Supplemental liquidated damages will be assessed to the Contractor at the rate of one
hundred dollars ($100.00) per fifteen (15) minute increment the lane remains closed
beyond the above mentioned time.

This assessment of liquidated damages will be in addition to the liquidated damages
specified in Section 107 of the Standard Specifications.
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